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THIS ADDENDUM NO. Two INCLUDES THE FOLLOWING:
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2. Delete Indicator 6 from page 38 of the RFQ documents:
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Addendum 2

Team Members who will be tasked with the review and coordination of all

phases of design documents.

Describe the Proposed Design-Build Team’s approach for managing the

permitting process.

The information provided in response to this Section of the RFQ will be

evaluated based on the following considerations:

a. The strength and viability of the Proposed Design-Build Team’s design
management plan, including not only the specific topics on which the
Owner has requested discussion but any other topics that the Proposed
Design-Build Team deems essential to the success of the Project;

b. The quality of the Proposed Design-Build Team’s approach to design
excellence for the Project and the ideas and innovations proposed to achieve
design excellence; and

c. The differentiating resources that the Proposed Design-Build Team will
bring to the Project and how those differentiating resources will enhance the
Project.

35.5 Project Sequencing and Scheduling
The construction schedule should meet the Owner’s estimated completion date,
promote efficiency, and have the least amount of impact on Owner operations and
the Project stakeholders as possible.

1.

Describe the Proposed Design-Build Team’s overall approach to scheduling
and construction sequencing for the Project. In addition to the overall approach,
include a description as to how the Design-Build Team will address regulatory
and stakeholder approvals for the permitting process.

Identify the challenges in scheduling the construction for the Project and how

the Design-Build Team will address those challenges.

Provide details regarding the tools used in developing optimal sequencing and

coordination of the Work and how those tools will assist the Design-Builder in

achieving those goals including but not limited to:

a. Building Information Modeling; and

b. Administration of the consultants, subconsultants, and subcontractors.

Describe the assumptions under which the proposed schedule was based,

including proposed durations, sequencing and logic, and skilled labor

availability for determining manpower projections.

The information provided in response to this Section of the RFQ will be

evaluated based on the following considerations:

a. The strength and viability of the Design-Build Team’s project sequencing
and scheduling plan, including not only the specific topics on which the
Owner has requested discussion but any other topics that the Design-Build
Team deems essential to the success of the Project; and

b. The differentiating resources that the Design-Build Team will bring to the
Project and how those differentiating resources will enhance the Project.
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Addendum 2

XHIBIT A

Bid or Contract No. RPB Recreation Center Renovations and Expansion Progressive Design
Build Project

SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES
THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY
PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to

[print name of the public entity]
by

[print individual's name and title]
for

[print name of entity submitting sworn statement]
whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing
this sworn statement: J)

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any other
state or of the United States, including, but not limited to, any bid or contract for goods or services to
be provided to any public entity or an agency or political subdivision of any other state or of the United
States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

3. Tunderstand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes,
means a finding or guilt or a conviction of a public entity crime, with or without an adjudication of
guilt, in any federal or state trial court of record relating to charges brought by indictment or information
after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo
contendere.

4. Tlunderstand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime: or
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Addendum 2

b. The ideas and innovations submitted by the Design-Build Team that will enhance and
foster collaboration and integration; and

c. The differentiating resources that the Design-Build Team will bring to the Project and how
those differentiating resources will enhance the Project.

Indicator 4: Design Development and Management

The information provided in response to this Section of the RFQ will be evaluated based on the
following considerations:

a. The strength and viability of the Proposed Design-Build Team’s design management plan,
including not only the specific topics on which the Owner has requested discussion but
any other topics that the Proposed Design-Build Team deems essential to the success of
the Project;

b. The quality of the Proposed Design-Build Team’s approach to design excellence for the
Project and the ideas and innovations proposed to achieve design excellence; and

c. The differentiating resources that the Proposed Design-Build Team will bring to the
Project and how those differentiating resources will enhance the Project.

Indicator 5: Project Sequencing and Scheduling

The information provided in response to this Section of the RFQ will be evaluated
based on the following considerations:

a. The strength and viability of the Design-Build Team’s project sequencing and
scheduling plan, including not only the specific topics on which the Owner
has requested discussion but any other topics that the Design-Build Team
deems essential to the success of the Project; and

b. The differentiating resources that the Design-Build Team will bring to the Project and
how those differentiating resources will enhance the Project.

Total Point Award: 0-40 points

Firm Name
Subtotals

Comments:



	Proposed Design
	a. Meets the Owner’s goals and objectives and is consistent with the Owner’s Program;



