
Date: 02/26/2025 
 
RE: Road Resurfacing, PWXXRR – Request for information 
  
Thank you for your interest in the Village’s project. Highlighted responses to requests for information 
are listed below. Please note the list is a compilation of questions submitted from multiple Contractors 
and Suppliers.  
 
Previous RFI responses and addenda can be viewed at: http://www.royalpalmbeachfl.gov/rfps 
 
Sincerely, 
 
Adamo DiSisto, P.E. 
Project Engineer 
Office: (561) 790-5131 
Village of Royal Palm Beach 
Engineering Department 
1050 Royal Palm Beach Boulevard 
Royal Palm Beach, FL 33411 
adisisto@royalpalmbeachfl.gov 
 
From: Aarian Teal <ateal@cwrcontracting.com>  
Sent: Tuesday, February 25, 2025 5:02 PM 
To: Adamo DiSisto <adisisto@royalpalmbeachfl.gov> 
Subject: Village Of Royal Palm Beach - Road Resurfacing Question  
 

1. Can you identify the location for the following bid items?  
 

Remove 3' Caliper Tree, Stump, and Roots EA 5 

Remove Stump and Roots EA 1 

Remove Palm Stump and Roots EA 1 

Remove 30'-40' Palm Tree and Grind Stump EA 29 

 
Remove 3’ Caliper Tree, Stump, and Roots – Sheets 56, 57 
Remove Stump and Roots – Sheet 57 
Remove Palm Stump and Roots – Sheet 85, Location 41 
Remove 30’-40’ Palm Tree and Grind Stump – Sheet 101, Location 135  



From: Eddie Giles <egiles@jwcheatham.com>  
Sent: Tuesday, February 18, 2025 5:16 PM 
To: Adamo DiSisto <adisisto@royalpalmbeachfl.gov> 
Subject: Village of Royal Palm Beach - Road Resurfacing PWXXRR Bid Questions 
RFI #2 
 
 

1. Typically Builders Risk Insurance is only required for vertical construction. Can you confirm if 
builders risk insurance will be required for this project? 

 
Builders Risk Insurance will not be required for this project. An Addendum will be issued to remove this 
from the Bid Documents. 

 
2. The bid documents state 10% retainage is to be withheld on progress payments. Per Florida 

Statute 255.078 for contracts greater than $200,000, it states “With regard to any contract for 
construction services, a public entity may withhold from each progress payment made to the 
contractor an amount not exceeding 5 percent of the payment as retainage.”  Can you please 
change retainage withheld to 5%? 

 
The retainage amount of 10% shown in the Pre-Bid Meeting Minutes is an error. Page SC-102 in the Bid 
Documents mirrors Statute 255.078. Retainage for this project will be 5%. 

 
3. Under Section IV. Other Information of the Pre-Bid Meeting minutes, it states MOT plan must 

be signed and sealed by a professional engineer. Typically a professional engineer is only 
required to sign and seal an MOT plan if the plan does not comply with FDOT standards. Will it 
be acceptable to submit MOT plans by ATSSA certified individuals if it complies with FDOT 
standards? 

This requirement will only apply if the Contractor wishes to use MOT that differs from FDOT standards. 
Otherwise, no additional signed % sealed MOT plans will be required. 
 

4. The bid documents state lane closure hours are limited from 9:30am to 3:30pm. Can lane 
closure hours be extended to 7am-5pm on residential roads? 

 
This time restriction will be maintained for collector roads and roads adjacent to schools: Royal Palm 
Beach Boulevard, Sparrow Drive, Park Road North, Wildcat Way, Sandpiper Ave, and Belvedere Road. All 
other project roads can have the requested work hours expansion. An Addendum will be released to 
update Section 01010. 
 
From: John Centi [john.centi@rangerconstruction.com]  
Sent: Friday, February 14, 2025 at 10:59 AM  
To: Adamo DiSisto [adisisto@royalpalmbeachfl.gov] 
Subject: Royal Palm Beach – Road Resurfacing PW22R (RFI-1) 
RFI #1 
 
 

1. When is the anticipated construction start date? 
 

Early summer 2025 



 
2. Staging area: are they expecting to move all the equipment to the staging area every day or can 

we look for a closer area (as cul de sacs)? 
 

Addendum 2 added a note to the Staging Area Plan Sheet that addresses this. Other locations may be 
used during the week on a case-by-case basis with approval from the Village Project Manager. 

 
3. Please clarify the type of asphalt mix to be used for the resurfacing course: 
• Per Typical Sections: Traffic Level B Friction Course SP 9.5 (are they asking for Friction or SP 9.5?) 
• Or is the Village of Royal Palm looking for 1” SP-9.5, Structure Crse Traffic Level B per the typical 

section as the resurfacing course? 
• To be clear – many of our Asphalt Plants have gotten away from TLB’s and no longer have 

designs for those, since the spec allows for the substitution of, and the TLC’s have always been 
the more economical approach; see below – 

 
SP-9.5 Traffic Level C. Addendum 2 has updated the Typical Sections. 

 
4. Note on plans (Black legend): “After milling verify condition of the base before resurfacing”. 

Who is inspecting those areas and how soon will recommend how to proceed? Are these change 
orders? Are these change orders or work being added/included in the “REWORK BASE”? 
 

A Village representative will inspect the areas in question as soon as they are milled. Contractor should 
coordinate with the Village ahead of time to ensure a prompt response. Change Orders will be issued if 
it is discovered that these areas require any work beyond mill and resurface. An Addendum will be 
released adding a note on this to the plans. 

 
5. Can we Mill ahead and leave a milled roadway surface and then come back to pave a couple 

days later? 
 

Yes, with a few caveats: 
1. Contractor must minimize the time between milling and resurfacing. 



2. Contractor is responsible for repairing any damage to the milled surface. 
3. Collector and School roads mentioned in the 2/18/2025 RFI Response to question 4 must be 

resurfaced within 24 hours. 
An Addendum will be released to add a note on this to the plans. 

 
6. Are there any SBE/DBE minority goals for this project? 

 
No 

 
7. Regarding the drainage risers, grates, manhole covers and valve boxes; is the city providing 

these for the contractor to install or the prime Contractor to purchase? Will there be a bid item 
quantity for this work? 

There are no new proposed utilities in this project. All utility items will involve adjusting existing 
facilities. 

 
 

8. What Permits will the contractor need to pay? 
 
A Palm Beach County Right-of-Way Permit may be required for the Wildcat Way Traffic Loop 
replacements. The contractor will be reimbursed for the permit fees. All Village permit fees will be 
waived. 
 

9. Does the Fuel and Bituminous Liquid adjustment apply to this project if we are following FDOT 
specifications? 
 

Yes 
 

10. Is there any “overbuild” asphalt required on the roadways? If so, does the village have an 
overbuild table indicating locations, tonnage, etc.? 
 

There is one location on Sheet 36 of the plans that calls for overbuild to correct a flattened crown and 
meet the existing manholes. 

 
11. The Bid Item and Typical Sections No. 2 “REWORK BASE” indicates rework 6” of base and add 

new material as necessary to match adjacent road section; Per FDOT specifications, material is 
not part of this – its paid under a different pay item by the cy or sy or tons. There is know way 
telling how much rock is required when there is not enough information for example there are 
no existing and/or proposed grades. Can the Village of Royal Palm have an allowance bid item 
for the rock material quantity to go by? 
 

The amended Section 210 of the Bid Documents released in Addendum 2 specifies that new material 
will not be counted separately. New material may be estimated based on the total Rework Base area 
given in the Bid Proposal Form. 

 
12. Typical Section No. 4 “Milling and Resurfacing-Local Roads”:  I understood that the milling and 

paving will “all” be 1” but this detail for the local roads shows 1.5” of asphalt. Please clarify this. 
 

This particular area currently has a half inch curb reveal. The 1.5” asphalt is specified to correct this. 



 
13. Is it possible to push the bid date few days or so, due to not having the bid items & quantities, to 

review, and the pavement marking plans? 
 

Yes, Addendum 2 has pushed back the Bid Opening two weeks to 3/12/2025. We will evaluate the 
schedule when any additional Addendum is released. 

 
14. When constructing the new ADA ramps, please clarify as to what type of detectable warning 

mats are to be used or is it concrete imprinted? 
 

Only the FDOT-approved ADA mats are allowed. 
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