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VILLAGE OF ROYAL PALM BEACH, FLORIDA 
________________________________________________________________________ 
 
PROJECT NAME:    Renovate & Expand Recreation Center  
PROJECT NUMBER:  PR2201 
_______________________________________________________________________ 
 

ADDENDUM NUMBER:  ONE 
 
DATE OF ISSUANCE:    Thursday, September 6, 2024  
 
TO: Prospective Bidders 
 
THIS ADDENDUM NO. ONE INCLUDES THE FOLLOWING: 
 
Bid Documents 

1. Change the bid opening date from Thursday, September 26, 2024 at 3:00pm 
to Thursday, October 10, 2024 at 3:00pm. 
 

2. Replace pages 4, 6, 14, and 15 with the attached Addendum 1 pages 4, 6, 14, 
and 15.  

 
 

 
 
 
APPROVED BY: Christopher A. Marsh, P.E., Village Engineer 
 
 
ACKNOWLEDGMENT OF RECEIPT: ______________________________________ 

         Bidder 
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REQUEST FOR PROPOSAL 
 
Sealed proposals will be received by the Village of Royal Palm Beach, Florida at the Office of the 
Village Clerk, located at 1050 Royal Palm Beach Boulevard, Royal Palm Beach, Florida 33411, for 
subject project 3:00 p.m. local time Thursday, September 26 October 10, 2024, then opened publicly 
at that time. 
 
PROJECT: RPB Recreation Center Renovations and Expansion Design Build Project 
 
Project NO:    PR2201 
 
Project Description: 
 
The Village of Royal Palm Beach shall only accept bids from PRE-QUALIFIED DESIGN-
BUILDERS for this project. The Village of Royal Palm Beach seeks a qualified design-build firm to 
transform the Royal Palm Beach Recreation Center located at 100 Sweet Bay Lane, Royal Palm Beach, 
FL 33411. This project combines both renovation and expansion. The project scope includes a new 
gymnasium and meeting rooms totaling 25,000 square feet. Renovations will be performed throughout 
the existing 32,000 square-foot building.  
 
The Contract Documents will be open to inspection at the Clerk's office.  Contract documents may be 
purchased after noon on Thursday, August 15, 2024 from the Village of Royal Palm Beach, ATTN: 
Village Clerk, 1050 Royal Palm Beach Boulevard, Royal Palm Beach, Florida, 33411 at the following 
prices, which are non-refundable: 
 
Complete Set:   $300.00  Packaging & Mailing Charges / Set:  $100.00 
(Drawings & Project Manual) 
 
Project plans and documents may be downloaded free of charge at:  
 
https://www.royalpalmbeachfl.gov/community/webform/bid-package-request-form 
 
 
In accordance with F.S. 287.133 (2) (a), persons and affiliates who have been placed on the convicted 
vendor list may not submit bids, contract with, or perform work (as a DESIGN-BUILDER, supplier, 
subcontractor or consultant) with any public entity (i.e. Village of Royal Palm Beach) in excess of 
Thirty-Five Thousand Dollars (or such other amount as may be hereafter established by the Florida 
Department of Management Services in accordance with F.S. 287.017) for a period of 36 months from 
the date of being placed on the convicted vendor list. 
 
 
The OWNER reserves the right to reject any or all Bids, to waive informalities, and to re-advertise. 
 
Publish:  Palm Beach Post:       Friday, August 16, 2024 
  www.royalpalmbeachfl.gov:  Thursday, August 15, 2024  
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firms during the second phase of the selection process (the RFP). The PDF files for the project are 
included with this RFP. 
 
1.4 BLANK 
 
 
1.5 QUALIFICATION OF PROPOSERS: 
 
Minimum of five (5) year experience in the design and construction of capital facilities. 
 
1.6 ENTERING PROPOSALS: 
 
All submittals must be sent on 8½x11 inch paper. 
 
One (1) unbound original and three (4) copies of the complete proposal must be received in the 
Village Clerk’s Office, located at 1050 Royal Palm Beach Boulevard, Royal Palm Beach, FL 
33411 by Thursday, September 26 October 10, 2024, 3:00 p.m. local time. The original and all 
copies must be submitted in a sealed envelope or container. The Proposer’s complete return 
address must be included on the outer envelope or wrapper enclosing any materials submitted in 
response to this RFP. The outer envelope or wrapper should be addressed as follows: 
 
 Proposer Name 
 Address 
 Phone Number 
 
    Royal Palm Beach Village Clerk’s Office 
    1050 Royal Palm Beach Boulevard 
    Royal Palm Beach, FL 33411 
 
Title: RPB Recreation Center Renovations and Expansion Design Build Project, PR2201 
 
 Due Date: Thursday, September 26 October 10, 2024, 3:00 p.m. local time 
 
Hand-carried proposals may be delivered to the above address ONLY between the hours of 8:00 
a.m. and 5:00 p.m., Monday through Friday, excluding holidays observed by the Village.  
Proposals by telephone, email, telegram, or facsimile shall not be accepted. 
 
Proposers are responsible for informing any commercial delivery services, if used, of all delivery 
requirements and for insuring that the required address information appears on the outer wrapper 
or envelope used by such service. 
 
The Price Proposal Page(s) (Exhibit A) must be signed by the individual or authorized signatory 
of the entity who is legally authorized to enter into a contractual relationship in the name of the 
Proposer (Authorized Person) and the Proposer must affix their company’s corporate seal, if 
applicable, to the document. In the absence of a corporate seal, proposals must be notarized by a 
Notary Public. 
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The authorized representative signature required on all proposals and the Contract must be made 
by the legally appropriate person on behalf of the Proposer or Proposer entity. 
 
2.21 CERTIFICATION PURSUANT TO FLORIDA STATUTE § 215.4725 
 
Florida Statute § 215.4725: Contractor must certify that the company is not participating in a 
boycott of Israel. Contractor must also certify that Contractor is not on the Scrutinized Companies 
that Boycott Israel list, not on the Scrutinized Companies with Activities in Sudan List, and not on 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or been 
engaged in business operations in Cuba or Syria. Contractor must submit the certification that is 
attached to this agreement. Submitting a false certification shall be deemed a material breach of 
contract. The Village shall provide notice, in writing, to the Contractor of the Villages 
determination concerning the false certification. The Contractor shall have ninety (90) days 
following receipt of the notice to respond in writing and demonstrate that the determination of 
false certification was made in error. If the Contractor does not demonstrate that the Villages 
determination of false certification was made in error then the Village shall have the right to 
terminate the contract and seek civil remedies pursuant to Florida Statute § 215.4725. 
 
2.22 Tentative Project Timeline 
 

Event Approx. 
Number 

of  
Calendar 
Days To 

Complete 

Approx. 
Date 

RFQ Proposal Opening N/A 7/10/2024 
Selection Committee scored and 

ranked based on RFQ-PR2201 Exhibit E 
criteria 29 8/8/2024 

Design-Build Firms gave 
presentations to the Selection Committee 6 8/14/2024 

Selection Committee scored and 
ranked based on RFQ-PR2201 Exhibit F 
criteria; two Design-Build Firms were 

qualified to submit proposals for the RFP-
PR2201 1 8/15/2024 

RFP-PR2201 documents 
advertised 1 8/16/2024 

Confidential meeting will be held 
with each of the Design-Build Firms 14 

8/29/2024  
9/05/24 
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Proprietary meeting will be held 
with each of the Design-Build Firms  

7 
9/5/2024 
9/19/24 

Short-listed Design-Build Firms 
submit sealed proposals for RFP-PR2201 21 

9/26/2024 
10/10/24 

Selection Committee will score 
and rank based on the RFP-PR2201 criteria  

14 
10/10/2024 
10/24/24 

Village Council will vote on the 
award of the RFP-PR2201 contract. 7 

10/17/2024 
11/14/24 

Notice of Award / copies of the 
contract will be sent to DESIGN-BUILDER 7 

10/24/2024 
11/21/24 

3 signed copies of the contract / 
required bonds will be returned to the Village 14 

11/7/2024 
12/5/24 

Contract will be reviewed by the 
Village Attorney 7 

11/14/2024 
12/12/24 

Contract executed by Village 
Manager & Issued to DESIGN-BUILDER 

(effective date of the agreement) 1 
11/15/2024 
12/13/24 

Pre-Construction Requirements 
Due 7 

11/22/2024 
12/20/24 

Pre-Construction Meeting 
3 

11/25/2024 
12/23/24 

Notice to Proceed Issued 
42 

1/6/2025 
2/3/25 

Substantial Completion TBD  
Final Completion TBD  
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